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PROJECT DESCRIPTION
GENERAL

This project involves the modification of an existing Traffic Control
Signal with street lighting at the intersection of MD 940

(Owings Mill 8lvd) and Red Run 8ivd in Baltimore County. A

second left turn lane is being added to the east teg of Red Run Blivd. by
Baltimore County., All work will be done by Baltimore County forces.

MO 940 (Owings Mills Blvd) is assumed to run in g north - south direction.

l

INTERSECT[ON OFPERATION

1. The intersection shall continue to operate in a NEMA eight-phase.
ful ly—-actuagted mode. with MD 940 (Owings Mill Blvd) approaches
running concurrently. The Exclusive left turn phases for both
approaches to MD 940 (Owings Mill Blvd) shall remagin in operation.

A new Countdown pedestrian phase with audible pushbutton

actuation shall be provided across the south leg of MD 940

(Dwings Mii{l Blvd). The Exclusive left turn phases for both approaches
of Red Run Blvd shall remain in operation. The Red Run Blvd

approaches shall also continue to run concurrently.

Z . The existing ful l-traoffic-octuated. eight-phase controller with video
interface and ¢ll necessary equipment. housed in a NEMA size "6"
base-mounted cabinet shall be utilized at this intersection.

3. There will be no changes to the signal operation with this revision,

SPECTAL NOTES

1. The Contracior shall be responsible for tftermimnating all signal cabless
To the appropriate fterminals and shall properly label each cable.

2. All controlier cabinet wiring will be performed by the S.H.A. Signal
Shop. Contact Mr. £Ed Rodenhizer gt (410) 7B7-7650
seventy-fwo hours in advance of intended work.

3. All underground and overhead utilities shown on these plans are
schematic only and may not De complete. The Contractor shall be
responsible for notifying Miss Utility prior to construction so that afl
utilities may be located in the field. If the Contractor perceives that a
conflict between the utilities and the traffic signal will occur. fthe
Contractor shall notify the Project Engineer immediagtely so that the
conflict moy be resolved.

APS will function as follows:
OR MD 940 (OWINGS MILLS BLVD)
Q When pedestrian locates and presses pushbutton for an
extended time. the pushbutton unit will be

“ Wagit to cross Owings Mitls Boulverard”
. Whnen WALK phase beqgins. the message will be a rapid tick which will
last for the duration of the WALK phase.

The contoct persons for District #4 are qs fol lows:

MeRerrde=Seott 5. Evin \‘i»ifu\
Assistant District Engineer - Traffic
Phone: (410) <F2=898% 2725 ~228 |

Mr. -btove=MesetSZewsic- ;ikwtcﬂvai ‘Frbf%fefit
Assistant District Engineer - Maintenance
Phones {410 )332k=036%F 2.2 ~ "2 26|

Mr. Michael Pasquariello
District Engineer - Utility _ |
Phone: (410) 3ot=28a 224~ 224

Mr. Richard L. Datf. 5r.
Chief. Traffic Operagtions Division
Phones (410) 7B7-7630

Mr. Ed Rodenhizer
Signal Shop
410-787-7652

M. Sonny Bailey
Sign Shop

410-787-7670
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EQUIPMENT LI[ST

A, EQUIPMENT TO BE SUPPLIED BY S.H.A..
NO. DESCRIPTION QUANTITY
? Video Camera 1 EA
? Coagx Cable 250 LF
B. EQUIPMENT TO BE FURNISHED AND INSTA
8Y BALTIMORE COUNTY. LLED
DESCRIPTION
BALTIMORE COUNTY TO INSTALL EQUIPTMENT NOTED
IN A AND F&F THE R3-5L SIGN. ' Q
Pl 12" ome o, Yhres s ek (R AT Ay 6h) sy
c. EQUIPMENT TO BE REMOVED R A P AT
N/A
ELECTRIC
TRANSFORMER
B.C.E
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WIRING DIAGRAM
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TO BE

INSTALLED BY BGE

BW097M33
. MD 940 @ red Run Boulevard
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